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          CALL ORDER   : 121                                              CONTRACT ID  : IR-29402-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 

                                                 1.000        DOL 

 
 SECTION NO. 0001    HOUSES AND BUILDINGS, REMOVE  

 
  1  109-08359           LIQUIDATED DAMAGES         

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,922.000        LFT 
  14  603-01159           FENCE, CHAIN LINK, 42 IN.                                              3,030.000        LFT 
  15  621-06560           MULCHED SEEDING, U                                                     9,685.000        SYS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    UTILITY RELOCATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           20.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             20.000        MOS 
   5  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-03496           TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS                       16.000        EACH 
  15  202-05545           REGULATED MATERIALS, DISPOSE, C                                          800.000        m3 
  16  202-05550           REGULATED MATERIALS, REMOVE, C                                           800.000        m3 
  17  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        800.000        m3 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                             5,200.000        m2 
  19  203-02000           EXCAVATION, COMMON                                                    19,530.000        m3 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      4.000        Mg 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         115.000        m 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                         152.000        EACH 
  23  205-06934           TEMPORARY MULCHING                                                        32.000        Mg 
  24  205-06937           TEMPORARY SILT FENCE                                                     870.000        m 
  25  207-08268           SUBGRADE TREATMENT, TYPE IV                                           39,122.000        m2 
  26  211-07454           STRUCTURE BACKFILL                                                     2,430.000        m3 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,394.000        Mg 
  28  303-02172           TEMPORARY AGGREGATE                                                      800.000        Mg 
  29  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,759.000        Mg 
  30  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                4,214.000        Mg 
  31  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       12,664.000        Mg 
  32  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              4,936.000        Mg 
  33  402-07432           HMA SURFACE, TYPE A                                                      298.000        Mg 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                                 497.000        Mg 
  35  402-07440           HMA BASE, TYPE A                                                       1,773.000        Mg 
  36  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,863.000        Mg 
  37  406-05520           ASPHALT FOR TACK COAT                                                     33.200        Mg 
  38  603-92636           FENCE, CHAIN LINK, 1830 mm                                                40.000        m 
  39  604-07897           CURB RAMP, CONCRETE, C                                                     2.600        m2 
  40  604-07900           CURB RAMP, CONCRETE, F                                                   392.400        m2 
  41  604-07901           CURB RAMP, CONCRETE, G                                                    60.200        m2 
  42  604-07902           CURB RAMP, CONCRETE, H                                                    73.700        m2 
  43  604-07903           CURB RAMP, CONCRETE, K                                                     8.700        m2 
  44  604-91531           SIDEWALK, CONCRETE, 100 mm                                             5,813.000        m2 
  45  605-06120           CURB, CONCRETE                                                             3.600        m 
  46  605-06120           CURB, CONCRETE                                                           300.000        m 
  47  605-06140           CURB AND GUTTER, CONCRETE                                              1,328.000        m 
  48  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,750.000        m 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    UTILITY RELOCATION 
 
  49  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                           67.000        m 
  50  610-07486           HMA FOR APPROACHES, TYPE A                                               545.000        Mg 
  51  610-08446           PCCP FOR APPROACHES, 150 mm                                            3,389.000        m2 
  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  17.000        EACH 
  53  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  54  615-06490           RIGHT OF WAY MARKER                                                       78.000        EACH 
  55  616-02320           GEOTEXTILES                                                              346.000        m2 
  56  616-05689           RIPRAP, CLASS 2                                                           85.000        Mg 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  58  621-04317           MULCHED SEEDING                                                          775.000        m2 
  59  621-06557           SEED MIXTURE, T                                                        1,200.000        kg 
  60  621-06567           WATER                                                                    227.000        kL 
  61  621-06575           SODDING, NURSERY                                                      14,175.000        m2 
  62  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 
  63  706-01268           HANDRAIL, ALUMINUM                                                        25.000        m 
  64  714-04661           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1800 mm              21.000        m 
  65  714-44240           CONCRETE, A, STRUCTURES                                                    6.180        m3 
  66  714-95246           CULVERT, PRECAST BOX, REINFORCED                                          20.250        m 
  67  715-03476           SAFETY METAL END SECTION, 4:1, 600 mm                                      1.000        EACH 
  68  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                            19.000        m 
  69  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         5,159.000        m 
  70  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           53.000        m 
  71  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            16.500        m 
  72  715-05147           PIPE, TYPE 2, CIRCULAR, 200 mm                                             2.000        m 
  73  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         1,497.000        m 
  74  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           347.000        m 
  75  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            42.000        m 
  76  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                            59.000        m 
  77  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           498.000        m 
  78  715-05711           PIPE, SANITARY SEWER, 150 mm                                             110.700        m 
  79  715-46005           PIPE END SECTION, 375 mm                                                  45.000        EACH 
  80  718-06531           OUTLET PROTECTOR, 3                                                       10.000        EACH 
  81  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        m 
  82  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,183.000        m3 
  83  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               977.000        m2 
  84  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  85  720-45015           INLET, A8                                                                  7.000        EACH 
  86  720-45235           CATCH BASIN, E7                                                            7.000        EACH 
  87  720-45250           CATCH BASIN, K10                                                          94.000        EACH 
  88  720-45265           PIPE CATCH BASIN, 375 mm                                                  15.000        EACH 
  89  720-45410           MANHOLE, C4                                                               39.000        EACH 
  90  720-45515           MANHOLE, D4, MODIFIED                                                      1.000        EACH 
  91  720-91973           MANHOLE, H4                                                                3.000        EACH 
  92  723-08608           WINGWALL                                                                  62.000        m2 
  93  732-08419           MODULAR BLOCK WALL                                                        10.000        m2 
  94  732-08421           MODULAR BLOCK WALL ERECTION                                               10.000        m2 
  95  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  96  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    22,336.000        m 
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  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                            740.000        m 
  98  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  99  801-06645           CONSTRUCTION SIGN, B                                                      44.000        EACH 
 100  801-07612           TEMPORARY PAVEMENT MARKING, 600 mm                                         6.000        m 
 101  801-94295           SIGNAL HEAD, RELOCATE                                                      4.000        EACH 
 102  802-04893           REFERENCE POST                                                             1.000        EACH 
 103  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             297.000        m 
 104  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       31.700        m2 
 105  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               5.400        m2 
 106  805-01827           TRAFFIC SIGNAL HEAD, INSTALL                                               2.000        EACH 
 107  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            4.000        EACH 
 108  808-04298           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R)                     2.000        EACH 
 109  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,593.000        m 
 110  808-06716           LINE, REMOVE                                                           3,055.000        m 
 111  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               491.000        m 
 112  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              1,158.000        m 
 113  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    167.000        m 
 114  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               639.000        m 
 115  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              131.000        EACH 
 116  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      131.000        EACH 
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  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         143.000        SYS 
   9  202-02772           CASTING, REMOVE                                                            3.000        EACH 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,950.000        SYS 
  11  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       230.000        CYS 
  13  203-02020           EXCAVATION, UNCLASSIFIED                                                   6.000        CYS 
  14  210-05813           PAINT                                                                 LUMP              LUMP 
  15  210-08379           STEEL                                                                      1.000        EACH 
  16  210-08379           STEEL                                                                      1.000        EACH 
  17  210-08379           STEEL                                                                      1.000        EACH 
  18  210-09172           REFLECTION                                                                96.000        EACH 
  19  211-07454           STRUCTURE BACKFILL                                                        47.300        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        504.000        TON 
  21  302-06464           SUBBASE FOR PCCP                                                           9.700        CYS 
  22  303-02051           STONE, NO 2                                                              122.000        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                       4.000        TON 
  24  402-07433           HMA SURFACE, TYPE B                                                       30.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                  75.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                    180.000        SYS 
  27  502-06327           PCCP, 10 IN.                                                              32.000        SYS 
  28  502-06999           PCCP, 8 IN.                                                              114.700        SYS 
  29  604-04740           PAVERS                                                                 2,426.000        SFT 
  30  604-04740           PAVERS                                                                    93.000        SFT 
  31  604-07894           CURB RAMP, CONCRETE, A                                                   112.000        SYS 
  32  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                990.000        SYS 
  33  605-06090           CURB, INTEGRAL, CONCRETE                                                  48.000        LFT 
  34  605-06120           CURB, CONCRETE                                                            42.000        LFT 
  35  605-95635           CURB, CONCRETE, INTEGRAL, MODIFIED                                     1,259.000        LFT 
  36  610-07713           PCCP FOR APPROACHES, 8 IN.                                               188.000        SYS 
  37  616-04917           LIMESTONE                                                             LUMP              LUMP 
  38  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  39  621-06570           TOP SOIL                                                                  13.000        CYS 
  40  621-06575           SODDING, NURSERY                                                          85.000        SYS 
  41  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              2.000        CYS 
  42  622-04648           TREE GRATE                                                                12.000        EACH 
  43  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN.                          12.000        EACH 
  44  622-05654           PLANT, PERENNIAL                                                           8.000        EACH 
  45  622-08638           PLANTING                                                                  94.500        CYS 
  46  702-76240           CONCRETE                                                                   5.000        CYS 
  47  702-76240           CONCRETE                                                                   6.000        CYS 
  48  715-08071           PIPE, RCP, III, DO.3=75, 12 IN.                                          127.000        LFT 
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  49  715-08641           DRAINAGE                                                                   1.000        EACH 
  50  720-04682           INLET,                                                                     6.000        EACH 
  51  720-04790           CASTING                                                                    2.000        EACH 
  52  720-04790           CASTING                                                                    2.000        EACH 
  53  720-04790           CASTING                                                                    6.000        EACH 
  54  720-90579           HYDRANT SETTING, RELOCATE                                                  1.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  56  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  57  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  60  802-03706           SIGN PANEL, INSTALL                                                       12.000        EACH 
  61  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           144.000        LFT 
  62  805-02426           WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C                    60.000        LFT 
  63  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             22.000        EACH 
  64  807-04962           LIGHT                                                                      1.000        EACH 
  65  807-06603           HANDHOLE, SIDEWALK                                                         2.000        EACH 
  66  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         1,500.000        LFT 
  67  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  68  807-94480           LIGHT STANDARD, INSTALL                                                   22.000        EACH 
  69  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 252.000        LFT 
  70  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 75.000        LFT 
  71  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 745.000        LFT 
  72  808-75247           LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN.                                834.000        LFT 
  73  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  74  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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  SECTION NO. 0001    REASSEMBLE EXISTING TRUSS BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-04681           RESET BRICK SIDEWALK AND PAVEMENT                                         27.000        SYS 
   9  203-02000           EXCAVATION, COMMON                                                       136.000        CYS 
  10  203-02070           BORROW                                                                   734.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     290.000        LFT 
  12  206-51220           EXCAVATION, WET                                                          100.000        CYS 
  13  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      36.000        CYS 
  14  210-06389           LIMESTONE                                                                 27.200        TON 
  15  211-06467           AGGREGATE FOR END BENT BACKFILL                                           45.600        CYS 
  16  211-07454           STRUCTURE BACKFILL                                                        23.000        CYS 
  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        149.000        TON 
  18  402-07432           HMA SURFACE, TYPE A                                                       14.500        TON 
  19  402-07435           HMA INTERMEDIATE, TYPE A                                                  30.400        TON 
  20  601-03667           RAILING, ORNAMENTAL                                                      444.800        LFT 
  21  601-03871           RAILING, WOOD, END TREATMENT                                               4.000        EACH 
  22  610-07712           PCCP FOR APPROACHES, 6 IN.                                                70.000        SYS 
  23  611-03671           TRASH RECEPTACLE                                                           2.000        EACH 
  24  616-02320           GEOTEXTILES                                                              415.000        SYS 
  25  616-05688           RIPRAP, CLASS 1                                                          195.000        TON 
  26  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  27  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  28  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  30  621-01852           MULCHED SEEDING, GRASS, 2                                                660.000        SYS 
  31  621-02770           EROSION CONTROL BLANKET                                                  311.000        SYS 
  32  621-06545           FERTILIZER                                                                 0.055        TON 
  33  621-06567           WATER                                                                      2.400        kGAL 
  34  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              1.000        CYS 
  35  622-03948           PLANTER                                                                   18.000        EACH 
  36  622-05623           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. OR                4.000        EACH 
  37  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                     8.000        EACH 
  38  622-05653           PLANT, GROUND COVER                                                        6.000        EACH 
  39  622-05654           PLANT, PERENNIAL                                                           6.000        EACH 
  40  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   836.000        LFT 
  41  701-99086           PILE TIP, STEEL SHELL                                                     28.000        EACH 
  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                107.800        CYS 
  43  702-51015           CONCRETE, B, FOOTINGS                                                     41.800        CYS 
  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            24.000        EACH 
  45  703-51030           REINFORCING STEEL                                                     14,457.000        LBS 
  46  706-04683           RAILING                                                                  174.000        LFT 
  47  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  48  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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  49  711-51823           EXPANSION ANCHOR, 0.75 IN.                                                30.000        EACH 
  50  711-96525           EXPANSION ANCHOR, THREADED ROD, 0.75 IN.                                   8.000        EACH 
  51  712-03812           BENCH                                                                      6.000        EACH 
  52  712-94080           TIMBER DECK                                                            2,924.000        SFT 
  53  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            40.000        LFT 
  54  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              110.000        LFT 
  55  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  56  720-45030           INLET, E7                                                                  1.000        EACH 
  57  724-03855           EXPANSION JOINT, SLIDING PLATE                                            53.000        LFT 
  58  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                              2.000        EACH 
  59  726-97941           BEARING ASSEMBLY, TFE ELASTOMERIC                                          2.000        EACH 
  60  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  61  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                               7.700        SYS 
  62  732-08421           MODULAR BLOCK WALL ERECTION                                                7.700        SYS 
  63  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  64  802-03896           BOLLARD                                                                    2.000        EACH 
  65  802-04314           SIGN                                                                       2.000        EACH 
  66  805-02618           WIRE, NO. 2 COPPER, 3 1C                                                  80.000        LFT 
  67  805-02728           CONDUIT, PVC, 1 IN.                                                      260.000        LFT 
  68  805-03083           CONDUIT, RIGID, P.V.C., 1.50 IN.                                         140.000        LFT 
  69  805-06003           POLE, WOOD                                                                 1.000        EACH 
  70  805-86900           JUNCTION BOX                                                              18.000        EACH 
  71  805-91703           CONDUIT, STEEL, GALVANIZED, 1.5 IN.                                       80.000        LFT 
  72  805-93562           WIRE, THW, NO. 10 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C              210.000        LFT 
  73  805-94821           WIRE, THW, NO. 6 COPPER IN PLASTIC DUCT, IN TRENCH, 6 1/C                140.000        LFT 
  74  805-95519           FLEXIBLE CONDUIT, 0.75 IN.                                               110.000        LFT 
  75  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
  76  807-04443           CONDUIT                                                                  210.000        LFT 
  77  807-04651           WIRE                                                                     260.000        LFT 
  78  807-04866           LUMINAIRE                                                                 18.000        EACH 
  79  807-06935           INSULATING LINK, WATERPROOFED                                              8.000        EACH 
  80  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  81  807-86910           CONNECTOR KIT, UNFUSED                                                    60.000        EACH 
  82  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -29933-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  305-03375           CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL                              1,600.000        LFT 
  12  305-93341           SAW, CLEAN AND SEAL LONGITUDINAL JOINTS                                1,000.000        LFT 
  13  305-93342           SAW, CLEAN AND SEAL TRANSVERSE JOINTS                                    500.000        LFT 
  14  506-06333           PCCP PATCHING, FULL DEPTH                                                383.000        SYS 
  15  507-07505           RETROFIT LOAD TRANSFER                                                   780.000        EACH 
  16  602-06945           BARRIER, CONCRETE, 45 IN.                                                 60.000        LFT 
  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  20  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    4.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : RS-28669-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  14  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                         4.500        CYS 
  16  211-07454           STRUCTURE BACKFILL                                                         4.500        CYS 
  17  304-07491           HMA PATCHING, TYPE C                                                   1,350.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN.                                               79,822.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      517.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      4,372.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,650.000        TON 
  23  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             350.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  26  610-07488           HMA FOR APPROACHES, TYPE C                                               361.000        TON 
  27  616-02320           GEOTEXTILES                                                              310.000        SYS 
  28  616-06405           RIPRAP, REVETMENT                                                        545.000        TON 
  29  616-95754           PAVED SIDE DITCH, BREAK                                                   50.000        LFT 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  31  621-06559           MULCHED SEEDING, R                                                       300.000        SYS 
  32  715-03583           PIPE, RELAID                                                               8.000        LFT 
  33  715-03583           PIPE, RELAID                                                               8.000        LFT 
  34  715-05842           CONCRETE ANCHOR, 42 IN.                                                    1.000        EACH 
  35  715-06492           CONCRETE ANCHOR, 54 IN.                                                    1.000        EACH 
  36  725-06873           PIPE LINER, THERMOPLASTIC, 54 IN.                                        152.000        LFT 
  37  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,600.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,600.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 
  43  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  44  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  45  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED                                    8.000        EACH 
  46  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
  47  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
  48  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : RS-28669-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  805-78467           SIGNAL CABLE, 3C 8GA.                                                     35.000        LFT 
  50  805-78480           SIGNAL CABLE, 3C 14GA.                                                   250.000        LFT 
  51  805-78485           SIGNAL CABLE, 5C 14GA.                                                    50.000        LFT 
  52  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          2.000        EACH 
  53  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,250.000        LFT 
  54  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      50,608.000        LFT 
  55  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     29,800.000        LFT 
  56  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     14.000        LFT 
  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              579.000        EACH 
  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      579.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : RS-29733-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            3.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              3.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       108.000        CYS 
  12  203-02070           BORROW                                                                   310.000        CYS 
  13  207-08264           SUBGRADE TREATMENT, TYPE II                                              257.000        SYS 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                              575.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                     479.000        TON 
  16  304-07494           WIDENING WITH HMA, TYPE C                                                156.000        TON 
  17  306-08042           MILLING, SCARIFICATION/PROFILE                                        27,790.000        SYS 
  18  306-08043           MILLING, TRANSITION                                                    1,700.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      7,535.000        SYS 
  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,295.000        TON 
  21  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                  300.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  23  604-07897           CURB RAMP, CONCRETE, C                                                     2.700        SYS 
  24  610-07488           HMA FOR APPROACHES, TYPE C                                               673.000        TON 
  25  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.370        TON 
  26  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  27  612-60410           DRILLED HOLE FOR UNDERSEAL                                                20.000        EACH 
  28  621-06574           SODDING                                                                  600.000        SYS 
  29  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  30  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        882.000        LFT 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             882.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  14.000        EACH 
  37  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,600.000        LFT 
  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,350.000        LFT 
  39  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,710.000        LFT 
  40  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               750.000        LFT 
  41  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,822.000        LFT 
  42  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    138.000        LFT 
 
  43  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                958.000        LFT 
  44  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               222.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : B -28815-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT AND WIDENING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           16.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   6  105-08523           RADIO SERVICE                                                             16.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             16.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  13  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                         349.000        SYS 
  17  202-02241           GUARDRAIL, REMOVE                                                        648.000        LFT 
  18  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         107.000        LFT 
  19  202-02277           GUTTER, LIP, REMOVE                                                    1,034.000        LFT 
  20  202-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 
  21  202-51133           RAILING, REMOVE                                                          555.000        LFT 
  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  23  202-51368           SLOPEWALL, REMOVE                                                        865.000        SYS 
  24  202-91385           INLET, REMOVE                                                              8.000        EACH 
  25  202-96133           PIPE, REMOVE                                                              40.000        LFT 
  26  202-96133           PIPE, REMOVE                                                              40.000        LFT 
  27  203-02000           EXCAVATION, COMMON                                                       261.000        CYS 
  28  205-06937           TEMPORARY SILT FENCE                                                   1,436.000        LFT 
  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     357.000        CYS 
  30  206-93520           TEMPORARY SHEET PILING                                                 2,100.000        SFT 
  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                           82.000        CYS 
  32  211-07454           STRUCTURE BACKFILL                                                       116.000        CYS 
  33  213-04324           FLOWABLE FILL                                                             14.000        CYS 
  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        476.000        TON 
  35  302-07455           DENSE GRADED SUBBASE                                                      84.000        CYS 
  36  304-07493           WIDENING WITH HMA, TYPE B                                                369.000        TON 
  37  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,054.000        SYS 
  38  306-08043           MILLING, TRANSITION                                                    1,671.000        SYS 
  39  402-07432           HMA SURFACE, TYPE A                                                       54.000        TON 
  40  402-07440           HMA BASE, TYPE A                                                         162.000        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  42  502-06329           PCCP, 12 IN.                                                             115.000        SYS 
  43  503-05310           TERMINAL JOINT                                                            52.000        LFT 
  44  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  45  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  46  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  47  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : B -28815-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT AND WIDENING 
 
  49  601-97079           GRAVEL BARREL ARRAY, REMOVE                                                2.000        EACH 
  50  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   626.500        LFT 
  51  601-99123           GUARDRAIL TRANSITION, GP                                                   2.000        EACH 
  52  602-06729           BARRIER DELINEATOR                                                        16.000        EACH 
  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               434.000        SYS 
  54  610-07487           HMA FOR APPROACHES, TYPE B                                               324.000        TON 
  55  616-02320           GEOTEXTILES                                                              714.000        SYS 
  56  616-06405           RIPRAP, REVETMENT                                                        305.000        TON 
  57  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               818.000        SYS 
  58  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  59  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  60  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  62  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                     508.000        SYS 
  63  621-06559           MULCHED SEEDING, R                                                       508.000        SYS 
  64  621-06567           WATER                                                                      1.600        kGAL 
  65  621-06574           SODDING                                                                  455.000        SYS 
  66  701-96089           PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN.                 1,820.000        LFT 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                157.100        CYS 
  68  702-51015           CONCRETE, B, FOOTINGS                                                    135.600        CYS 
  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           408.000        EACH 
  70  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 74.700        CYS 
  71  703-51030           REINFORCING STEEL                                                     12,347.000        LBS 
  72  703-51032           REINFORCING STEEL, EPOXY COATED                                      124,240.000        LBS 
  73  703-90512           THREADED BAR SPLICE                                                       20.000        EACH 
  74  703-97703           THREADED BAR SPLICE, EPOXY COATED                                      1,094.000        EACH 
  75  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              403.900        CYS 
  76  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  77  706-51020           CONCRETE, C, RAILING                                                      53.400        CYS 
  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  79  710-51864           FIELD DRILLED HOLE                                                       712.000        EACH 
  80  711-04121           ANCHOR BOLT, AB1                                                           4.000        EACH 
  81  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  82  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  83  711-96800           STUD SHEAR CONNECTORS                                                  2,628.000        EACH 
  84  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              196.000        LFT 
  85  726-93526           BEARING ASSEMBLY, III                                                     10.000        EACH 
  86  726-96038           BEARING ASSEMBLY, IV                                                       6.000        EACH 
  87  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  88  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  89  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,405.000        LFT 
 
  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,892.000        LFT 
  91  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             90.000        LFT 
  92  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  93  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
  94  801-06710           FLASHING ARROW SIGN                                                       40.000        DAY 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07119           BARRICADE, III-B                                                          40.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : B -28815-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT AND WIDENING 
 
  97  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,280.000        LFT 
  98  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              35.000        LFT 
  99  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             3.000        EACH 
 100  802-07159           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, II                             2.000        EACH 
 101  803-94494           SIGN STRUCTURE, OVERHEAD, RELOCATE                                         2.000        EACH 
 102  807-03972           CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC                           450.000        LFT 
 103  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       150.000        LFT 
 104  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,965.000        LFT 
 105  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,400.000        LFT 
 106  808-06716           LINE, REMOVE                                                           1,425.000        LFT 
 107  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             40.000        LFT 
 108  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               23.000        EACH 
 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       23.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : B -29233-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           16.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    32.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             16.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                     6,065.000        CYS 
  15  203-02070           BORROW                                                                10,885.000        CYS 
  16  203-51223           EXCAVATION, WATERWAY                                                     285.000        CYS 
  17  204-02290           SETTLEMENT PLATE                                                          10.000        EACH 
  18  204-08414           STAKES, LATERAL                                                           20.000        EACH 
  19  204-08415           STAKES, SETTLEMENT                                                        20.000        EACH 
  20  205-03371           SEDIMENT, REMOVE                                                         126.000        CYS 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     36.000        TON 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  23  205-06934           TEMPORARY MULCHING                                                         6.000        TON 
  24  205-06937           TEMPORARY SILT FENCE                                                   1,557.000        LFT 
  25  206-51215           EXCAVATION, X                                                             59.000        CYS 
  26  206-51220           EXCAVATION, WET                                                          105.000        CYS 
  27  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     745.000        CYS 
  28  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,634.000        SYS 
  29  211-02050           B BORROW                                                               1,800.000        CYS 
  30  211-07454           STRUCTURE BACKFILL                                                       861.000        CYS 
  31  214-07203           GEOGRID, II                                                            1,333.000        SYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        816.000        TON 
  33  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 
  34  306-08033           MILLING, ASPHALT, 1 IN.                                                  134.000        SYS 
  35  402-07432           HMA SURFACE, TYPE A                                                      330.000        TON 
  36  402-07435           HMA INTERMEDIATE, TYPE A                                                 412.000        TON 
  37  402-07440           HMA BASE, TYPE A                                                       1,374.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  39  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  40  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  41  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   269.000        LFT 
  43  602-06729           BARRIER DELINEATOR                                                        13.000        EACH 
  44  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              185.000        SYS 
  45  610-07486           HMA FOR APPROACHES, TYPE A                                                26.000        TON 
  46  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 
  47  615-06505           MONUMENT, B                                                                8.000        EACH 
  48  616-02305           GABIONS                                                                   77.000        CYS 
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  49  616-02320           GEOTEXTILES                                                            2,319.000        SYS 
  50  616-05688           RIPRAP, CLASS 1                                                          894.000        TON 
  51  616-06405           RIPRAP, REVETMENT                                                        553.000        TON 
  52  616-93019           RIPRAP, GROUTED, 18 IN.                                                   69.000        SYS 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  54  621-01371           SEED MIXTURE, LEGUME, 2                                                   20.000        LBS 
  55  621-06545           FERTILIZER                                                                 1.000        TON 
  56  621-06553           SEED MIXTURE, R                                                          333.000        LBS 
  57  621-06557           SEED MIXTURE, T                                                          450.000        LBS 
  58  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  59  621-06567           WATER                                                                      3.000        kGAL 
  60  621-06574           SODDING                                                                  723.000        SYS 
  61  621-52448           SIGN, DO NOT SPRAY                                                         2.000        EACH 
  62  622-91786           SEEDLING                                                                  50.000        EACH 
  63  622-98200           SIGN, DO NOT DISTURB                                                       2.000        EACH 
  64  701-05569           CORED HOLE IN ROCK                                                       104.000        LFT 
  65  701-06027           TEST PILE                                                                  4.000        EACH 
  66  701-08152           STATIC PILE LOAD TEST                                                      1.000        EACH 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                243.000        CYS 
  68  702-51015           CONCRETE, B, FOOTINGS                                                    257.700        CYS 
  69  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
  70  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 64.400        CYS 
  71  702-94656           CONCRETE, B                                                               41.800        CYS 
  72  703-51030           REINFORCING STEEL                                                    103,552.000        LBS 
  73  703-51032           REINFORCING STEEL, EPOXY COATED                                      106,614.000        LBS 
  74  703-90512           THREADED BAR SPLICE                                                      136.000        EACH 
  75  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              317.000        CYS 
  76  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  77  706-51020           CONCRETE, C, RAILING                                                      40.300        CYS 
  78  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.              1,269.000        LFT 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                           122.000        LFT 
  81  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            88.000        LFT 
  82  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            34.000        LFT 
  83  715-05842           CONCRETE ANCHOR, 42 IN.                                                    2.000        EACH 
  84  715-46005           PIPE END SECTION, 15 IN.                                                   3.000        EACH 
  85  715-91361           PIPE, PVC, 6 IN.                                                          10.000        LFT 
  86  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 
  87  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  89  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  91  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  92  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  93  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              22.000        LFT 
  94  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     14.000        SFT 
  95  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,047.000        LFT 
  96  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,952.000        LFT 
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  97  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     18.000        LFT 
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 SECTION NO. 0001    DEBRIS REMOVAL FROM CHANNEL  

 
  1  109-08359           LIQUIDATED DAMAGES        

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
   7  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
   8  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  10  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  11  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  13  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  14  801-06710           FLASHING ARROW SIGN                                                        7.000        DAY 

   15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP
  16  801-92448           CONSTRUCTION SIGNS, MOBILE                                                42.000        DAY 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            5.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              5.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   108.000        LFT 
  11  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   1.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                       115.000        CYS 
  13  207-08268           SUBGRADE TREATMENT, TYPE IV                                              120.000        SYS 
  14  306-08432           MILLING, APPROACH                                                        331.000        SYS 
  15  406-05521           ASPHALT FOR TACK COAT                                                    815.000        SYS 
  16  605-06120           CURB, CONCRETE                                                           173.000        LFT 
  17  610-07488           HMA FOR APPROACHES, TYPE C                                               110.000        TON 
  18  621-06574           SODDING                                                                  323.000        SYS 
  19  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          15.000        LFT 
  20  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                        5.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-07215           TEMPORARY CHANGEABLE MESSAGE SIGN                                         28.000        DAY 
  26  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              20.000        LFT 
  27  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              40.000        LFT 
  28  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     11.250        SFT 
  29  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     18.000        SFT 
  30  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     43.500        SFT 
  31  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 
  32  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
  33  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  34  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,165.000        LFT 
  35  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 
  36  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      6.000        EACH 
  37  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  38  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
  39  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  40  805-78467           SIGNAL CABLE, 3C 8GA.                                                     70.000        LFT 
  41  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,085.000        LFT 
  42  805-78485           SIGNAL CABLE, 5C 14GA.                                                    70.000        LFT 
  43  805-78490           SIGNAL CABLE, 7C 14GA.                                                   670.000        LFT 
  44  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,925.000        LFT 
  45  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      675.000        LFT 
  47  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  48  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
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  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 500.000        LFT 
  50  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 290.000        LFT 
  51  808-06716           LINE, REMOVE                                                              95.000        LFT 
  52  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                210.000        LFT 
  53  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    182.000        LFT 
  54  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  55  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   6  105-08523           RADIO SERVICE                                                              6.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-78515           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                      LUMP              LUMP 
  14  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      89.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  19  802-03126           OVERHEAD SIGN, RELOCATE                                                    1.000        EACH 
  20  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  1.000        EACH 
  21  805-01842           HANDHOLE, SIGNAL                                                          63.000        EACH 
  22  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  23  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                     11,350.000        LFT 
  24  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  25  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       6.000        EACH 
  26  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    8.000        EACH 
  27  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
  28  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                1.000        EACH 
  29  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
  30  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  31  805-78420           DISCONNECT HANGER                                                          9.000        EACH 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     324.000        LFT 
  33  805-78485           SIGNAL CABLE, 5C 14GA.                                                   304.000        LFT 
  34  805-78490           SIGNAL CABLE, 7C 14GA.                                                   304.000        LFT 
  35  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      44,051.000        LFT 
  36  805-78785           SIGNAL DETECTOR HOUSING                                                   95.000        EACH 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                   11,870.000        LFT 
  38  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
  39  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          1.000        EACH 
  40  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                 167.000        EACH 
  41  805-92512           MICROLOOP DETECTOR                                                         2.000        EACH 



 
 


